

**NATIONAL INSTITUTE FOR EMPOWERMENT OF PERSONSWITH MULTIPLE DISABILITIES**

(Department of Empowerment of Persons with Disabilities
Ministry of Social Justice and Empowerment, Govt. of India)
ECR, Muttukadu, Kovalam Post, Chennai 603 112, Tamilnadu.
Fax: 044-27472389 Tel: 044-27472104, 27472113, 27472046
Website: www.niepmd.tn.nic.in E-mail: niepmd@gmail.com

NOTICE INVITING EXPRESSION OF INTEREST (EOI)
FOR ESTABLISHING EARLY INTERVENTION CENTER AT NIEPMD,
MUTTUKADU & PORT BLAIR (A&N ISLAND)

National Institute for Empowerment of Persons with Multiple Disabilities (NIEPMD), East Coast Road (ECR), Muttukadu, Kovalam (Post), Chennai – 603112 invites Expression of Interest (EOI) for establishment of Early Intervention centers at NIEPMD Campus, Muttukadu, Chennai, Tamil Nadu and CRC A&N Island campus, Port Blair, Andaman.

Eligible and competent Service Providers/ Vendors/Agencies (As per Schedule of work) are requested to submit their offer in prescribed application form. The application form along with other EOI details & document can be downloaded from the NIEPMD website www.niepmd.tn.nic.in. EOI duly filled in documents, complete in all respects should reach the office of the Director, NIEPMD addressed to Purchase Department, Room No.113, 3rd Floor, NIEPMD, East Coast Road, Muttukadu Kovalam (Post), Chennai – 603112 (Tamilnadu). Last date for submission of EOI is 21st May 2020 up to 03.00 P.M. and received EOI offer will be opened at 04.00 P.M on same day in the presence of the EOI bidders or their representatives, if they so desire, at NIEPMD, ECR, Muttukadu. In case of 21st May 2020 declared holiday or shortage of committee quorum, the EOI will be opened on next available working day of NIEPMD or on completion of purchase committee quorum.

File No. NIEPMD/Pur4 (70)/2020-21

Last date & Time for Submission of EOI	03.00 PM. On 21-05-2020
Date & Time of Opening EOI	04.00 PM. On 21-05-2020
Tele: 044-27472046/27472113 Tele fax: 044-27472389 E-mail: asponiepmd@gmail.com	

-Sd/-
Director I/C

ASPO:

Permission may be given to publish NIT in one English daily (All India Edition), One Tamil daily (Tamil Nadu Edition), Indian Trade Journal (ITJ), CPPP portal, GeM portal, NIEPMD website and Notice Board for wide publicity.

Account Officer:

Director I/C:

Establishment of EI Centers
IMPORTANT INFORMATION & SCHEDULE

Name of Organization	National Institute for Empowerment of Persons with Multiple Disabilities (NIEPMD)
Tender Type (Open/Limited/EOI/ Auction/Single)	EOI
Type/Form of Contract (Work/Supply/ Auction/Service/Buy/Empanelment/Sell)	Work, Supply & Service
Date of publication of Notice for Expression of Interest	30 th Apr 2019
Last date and time for EOI submission	Up to 03.00 PM on 21 st May 2020
Date & Time of Opening of Technical Bids	04.00 PM on 21 st May 2020
Date for issuing of Financial Bids	On shortlisting of Vendors
Tender Fee	NIL
Place of Submission of EOI	Purchase Department, Room No.113, 3 rd Floor, NIEPMD, East Coast Road, Muttukadu Kovalam (Post), Chennai – 603112 (Tamilnadu)
Bid Validity days (180/120/90/60/30)	90 Days
Address for Communication	Purchase Department, Room No.113, 3 rd Floor, NIEPMD, East Coast Road, Muttukadu Kovalam (Post), Chennai – 603112 (Tamilnadu)
Helpline No.	044-27472113 Extn 413
E-mail Address	asponiepmd@gmail.com

Important

- **No price bids are to be submitted at this stage.**
- **The qualifying criteria enumerated below are only indicative and not exhaustive.**
- **Technically qualified bidders will be asked to understand the work requirement in detail through interaction with professionals. Project requirement and required project specification will be prepared in details and will be approved by NIEPMD Technical committee. Based on final specification commercial bid will be issued to qualified vendors.**

Schedule of Requirement:-

Director, NIEPMD, Chennai invites expression of interest and technical presentation from the reputed organizations / Agencies / HUF/ Firms for establishment of Early Intervention Centres for Children with Special Needs (CWSN). Following type of requirement to be completed for establishment of Early Intervention Centers:

- (a) Preparation of rooms for creation of Early Intervention Center.
- (b) Supply and installation of Therapy materials & Equipments.
- (c) Supply and installation Furniture & Fixture as per EI requirement designed in consultation with professionals.
- (d) Interior and Exterior designing as per requirement of professionals
- (e) Designing and fixing of theme based wall decors / screens in consultation with professionals.
- (f) Designing and fixing of sign boards, white boards, soft boards, combination boards, notice boards etc. in consultation with professionals.
- (g) Designing and procurement of toys and Teaching Learning materials as per requirement of EI room setup.
- (h) Procurement and fixing of audio visual requirement desired by professionals for the purpose of completeness of Early Intervention Centers.
- (i) Customization & Utilization of existing materials & F&F as much as possible.
- (j) Any other requirement created during this process.

Terms & Conditions:-

- The vendor / Firm / agency / HUF must have atleast 02 years experience in this field. (Must attach proof with technical bid)
- Work experience details of previous carried out work should be attached with technical bid.
- Bidders should provide brief profile of their work experience for the last three years along with the relevant samples of the similar work done earlier.
- More than one agencies may selected based on project requirement however turnkey solution proposal will be preferred.
- Technical qualified bidders will be asked to collect the project requirement in consultation with each professional and prepare final detail requirement for finalisation of project and issuing of commercial bid.
- A power point presentation will be submitted / demonstrated by all selected bidder in front of NIEPMD authorities. Only short listed bidders shall be invited for presentation.
- The Expression of Interest submitted by the proposer shall be valid for a minimum period of 90 days.
- NIEPMD may ask for any other information/documents from the proposers during the process of screening/presentation.
- Any amendments/addition/correction to the EOI will be published through the NIEPMD website which will be binding as if it is contained in this EOI. (www.niepmd.tn.nic.in)
- Based on the finalisation of requirement selected bidders will be issued with commercial bid for submitting financial quote.
- L-1 bidders will be required to execute 10% project amount as performance security in favour of Director, NIEPMD Chennai through Demand Draft/ NEFT/RTGS for issuing of work order.
- The rates quoted are valid for the contract period. In case of any change in the Tax system, actual taxes at the time of invoice will be paid.

- The statutory deductions like TDS, WCT, etc., as per standard norms will be made from the bills.
- The quality should be maintained strictly. Any deviations from finalised specification will not be accepted.
- The Contractor shall follow all safety rules and security procedure that are in vogue and applicable during the supply / execution of work.
- Payment will be released after the satisfactory receipt of material / completion of work at the designated locations and certification by the concerned co-ordinator no advance payment will be entertained.
- NIEPMD reserves the right to accept / reject / select more than one Agency and to annul the bidding process of any or all bids at any time prior to award of contract without thereby incurring any liability to the affected bidders.
- The tender will be appraised by committee formed by NIEPMD.
- NIEPMD shall without prejudice to its other remedies under the contract, deduct from the Contract price, as Liquidated Damages a sum equivalent to 2.5% of the price of delayed Goods or unperformed services for delay of each day until actual delivery or performance, up to a maximum deduction of 20% of the contract price. Once the maximum is reached, NIEPMD may consider termination of the contract and can forfeit the Performance Guarantee amount.
- The payment will be made within thirty working days after the clear receipt of supply and completion of work.
- Carpet Area to covered for EI Centres Establishment:-
NIEPMD, Chennai – 7500 Sq. Ft. CRC A&N (Port Blair) – 5400 Sq. Ft.

“Probable list of materials and probable designing and decorative work required for Early Intervention centres is attached with this EOI. However these requirement is provisional and finalisation will be done in consultation with professionals & Committee for this purpose by the technical qualified bidders. Based on final requirement commercial bids will be issued.”

Tender Notice No.: NIEPMD/Pur4 (70)/2020-21 Dated: 30th Apr 2020**APPLICATION FORM****Expression of Interest for Early Intervention Centers**

S. No.	Requisite Information	Firms Response
1.	Name of The Service Provider(s)/ Supplies/Agencies	
2.	Full Address of the Service Provider(s)/ Supplies/Agencies	
	Telephone /Mobile No.	
	E mail ID	
	GST No. and PAN No.	
3.	PAN No. details	
4.	Legal Status of the Service Provider(s)/ Supplies/Agencies (Attach the documentary proof)	
5.	Write-Up (to be typed on company letter head and signed with office stamp)	Write-up not exceeding 1500 words - Why they consider themselves suitable for establishment of Early Intervention Centres.
6.	Details of previous completed such project	
7.	Details of ongoing projects.	
8.	Details of if working as Therapy equipment supplier (Previous supply details)	
9.	Interior / Exterior designing project completed during last 02 Years. (Full details to be mentioned with sample)	
10.	Have you previously worked with NIEPMD, if yes pl. provide details?	
11.	Details of Govt. / Semi Govt. / autonomous bodies worked with.	
12.	Agreed to deposit security as specified?	
13.	Whether agrees to abide by the terms and conditions of the EOI Document? In the event of award of the contract?	
14.	Name of Contract Person & Mobile No.	
15.	Payment Terms agreed as Specified in tender documents.	

This is to certify that all the information stated above is true and correct to the best of my/our knowledge. I/We understand and accept the terms and conditions and further accept that if there is any suppression, fabrication and misstatement of facts in any form, will at once result in cancellation of my application/ contact and that NIEPMD, Muttukadu, Kovalam Chennai reserves its rights to take such action as it may deem fit in such an eventuality.

(Signature of the authorized Signatory)

Name of signatory:

.....

Date:.....

Place:

CHECK LIST

The Technically Bid shall be summarily rejected, if these documents are not uploaded. Documents must be uploaded in following serial order only.

Sl. No.	Particulars	Yes / No
01	Name, address & telephone number of the agency/firm	Attach Proof
02	Name, designation, address & telephone number of authorized person	Attach Proof
03	Please specify as to whether Tenderer is sole Proprietor / Partnership Firm/Private or Limited Company.	Attach Proof
04	Name, address & telephone number of Directors / Partners, Fax No., e-mail address	Attach Proof
07	Firm / Company Registration certificate (Copy to be uploaded)	Attach Proof
08	Certificate by the bidder to be uploaded stating that the firm / company has not been black listed by any Central Govt. / State Govt. / PSU agencies.	Attach Proof
09	Certificate by the bidder to be uploaded that they have read and understand all the term and conditions mentioned in the tender document.	Upload undertaking
10	Copy of appropriate PAN Card and GST Registration	Attach Proof
11	Copy of Registration with Service Tax/ Sales Tax/ VAT Department.	Attach Proof
12	Undertaking to supply on credit of 30 days after clear receipt of materials. (Self-Certificate on company letter head to be uploaded)	Attach undertaking
13	Undertaking regarding rates will be firm during contract period. (Self-Certificate on company letter head to be uploaded)	Attach undertaking
14	Copy of Income Tax Return of the firm/company/agency (Individual in case sole proprietary firm) for last 03 financial years.	Attach Proof
15	Experience Certificates for 2 years in field of service provider / supplier of therapy equipment / Interior designing / Exterior designing etc.	Attach Proof
16	Certified copies of abridged balance sheets along with profit & loss account of the firm (tenderer) in support of 2	Attach Proof

	years annual financial turnover, (i.e. FYs 2018-19, 2019-20).. (Attach CA certified balance sheet with profit & Loss statement).	
17	<p>The Bidder must either be the Original Equipment Manufacturer (OEM) or an authorized dealer. In case of OEM, Proof of being Original Equipment Manufacturer (OEM) or authorized dealer must be uploaded</p> <p align="center">OR</p> <p>In case of authorized representative of OEM - current authorization from the OEM must be uploaded.</p> <p align="center">OR</p> <p>In case of Authorised distributor of OEM detailed and valid agreement between Distributor and the OEM(s) defining clearly the role, responsibility, scope of work and contribution towards the tendered Equipment/System for each OEM(s).must be uploaded.</p> <p align="center">OR</p> <p>In case of service provider details to be attached</p>	Attach Proof
18	<p>Copy of EOI duly signed and stamped by the bidder on all pages Must be uploaded as agreement on all the terms and conditions mentioned in NIT.</p>	Attach
20	<p>Any other document, information, deceleration, or undertaking asked in EOI (PI. read the EOI document carefully. Non submission of information asked in EOI may lead to rejection of bid.</p>	Attach
21	<p>Photocopy of valid NSIC/SSI/DGS&D/MSME/Make in India/Start-up India Registration Certificate / Review Certificate to be uploaded. (Original copies may be verified during technical evaluation.)</p>	Attach

Probable List of Materials Required:

(Material Quantity and Specification will be finalised in consultation with professional)

Early intervention unit material requirements

Sl no	Materials	Specification
1.	Computer	Specifications will be finalized in consultation with professionals in view of project
2.	UPS	Specifications will be finalized in consultation with professionals in view of project
3.	Speakers	Specifications will be finalized in consultation with professionals in view of project
4.	LCD Screen	Specifications will be finalized in consultation with professionals in view of project
5.	LCD projector	Specifications will be finalized in consultation with professionals in view of project
6.	Printer MFP	Specifications will be finalized in consultation with professionals in view of project
7.	Notice board	Specifications will be finalized in consultation with professionals in view of project
8.	Notice board combined	Specifications will be finalized in consultation with professionals in view of project
9.	Black and white board	Specifications will be finalized in consultation with professionals in view of project
10.	Audio visual systems	Specifications will be finalized in consultation with professionals in view of project
11.	Mic with speaker	Specifications will be finalized in consultation with professionals in view of project

12.	Signage board	Specifications will be finalized in consultation with professionals in view of project
13.	Almirah steel with glass	Specifications will be finalized in consultation with professionals in view of project
14.	Almirah steel	Specifications will be finalized in consultation with professionals in view of project
15.	Landline phone	Specifications will be finalized in consultation with professionals in view of project
16.	Mirror	Specifications will be finalized in consultation with professionals in view of project
17.	Magazine stand	Specifications will be finalized in consultation with professionals in view of project
18.	Wall clock	Specifications will be finalized in consultation with professionals in view of project
19.	Executive table	Specifications will be finalized in consultation with professionals in view of project
20.	Revolving chair	Specifications will be finalized in consultation with professionals in view of project
21.	Chair 4 seater steel	Specifications will be finalized in consultation with professionals in view of project
22.	Visitor chair	Specifications will be finalized in consultation with professionals in view of project
23.	Office table	Specifications will be finalized in consultation with professionals in view of project
24.	Computer table	Specifications will be finalized in consultation with professionals in view of project
25.	Clerical table	Specifications will be finalized in consultation with professionals in view of project
26.	Chair arm	Specifications will be finalized in consultation with professionals in view of project
27.	Activity table for kids(2 small chairs)	Specifications will be finalized in consultation with professionals in view of project
28.	Steel rack	Specifications will be finalized in consultation with professionals in view of project
29.	File storage cabinet	Specifications will be finalized in consultation with professionals in view of project
30.	Ball storage rack	Specifications will be finalized in consultation with professionals in view of project
31.	Storage boxes	Specifications will be finalized in consultation with professionals in view of project
32.	Screens for window roller blinds	Specifications will be finalized in consultation with professionals in view of project
33.	Examination couch with back rest	Specifications will be finalized in consultation with professionals in view of project
34.	Clinical chair stool	Specifications will be finalized in consultation with professionals in view of project
35.	Waste bin with lid	Specifications will be finalized in consultation with professionals in view of project
36.	Television with cable connection	Specifications will be finalized in consultation with professionals in view of project
37.	Water filter	Specifications will be finalized in consultation with professionals in view of project
38.	Shoe stand	Specifications will be finalized in consultation with professionals in view of project
39.	Partition zigzag blue net hospital curtains	Specifications will be finalized in consultation with professionals in view of project
40.	Curtains	Specifications will be finalized in consultation with professionals in view of project
41.	Chair	Specifications will be finalized in consultation with professionals in view of project
42.	Materials storage cabinet.	Specifications will be finalized in consultation with professionals in view of project
43.	Table (detachable)	Specifications will be finalized in consultation with professionals in view of project
44.	Cut-out table	Specifications will be finalized in consultation with professionals in view of project
45.	Cut-out table covered with drawers	Specifications will be finalized in consultation with professionals in view of project
46.	Children chair and table	Specifications will be finalized in consultation with professionals in view of project
47.	Wall bars	Specifications will be finalized in consultation with professionals in view of project
48.	Swing	Specifications will be finalized in consultation with professionals in view of project
49.	Cartoon stickers	Specifications will be finalized in consultation with professionals in view of project
50.	Sound making toys	Specifications will be finalized in consultation with professionals in view of project
51.	Jumping dog	Specifications will be finalized in consultation with professionals in view of project
52.	Bean bag medium	Specifications will be finalized in consultation with professionals in view of project
53.	Bean bag	Specifications will be finalized in consultation with professionals in view of project
54.	Interlocking floor foam mat	Specifications will be finalized in consultation with professionals in view of project
55.	Different textures floor mat	Specifications will be finalized in consultation with professionals in view of project
56.	Artificial floor grass carpet	Specifications will be finalized in consultation with professionals in view of project
57.	Family and counselling resource materials (books and magazines)	Specifications will be finalized in consultation with professionals in view of project
58.	LED lights and strips and rainbow lights	Specifications will be finalized in consultation with professionals in view of project
59.	Disco round ball	Specifications will be finalized in consultation with professionals in view of project
60.	Wall decors plain light colors	Specifications will be finalized in consultation with professionals in view of project
61.	Wall stickers	Specifications will be finalized in consultation with professionals in view of project
62.	Padded walls	Specifications will be finalized in consultation with professionals in view of project
63.	Baby booster seat	Specifications will be finalized in consultation with professionals in view of project
64.	Baby nursing cover feeding apron	Specifications will be finalized in consultation with professionals in view of project
65.	Partition zigzag blue net hospital curtains with 24 eyelets and 24 c hooks	Specifications will be finalized in consultation with professionals in view of project
66.	Chair	Specifications will be finalized in consultation with professionals in view of project
67.	Chair with cut out tray	Specifications will be finalized in consultation with professionals in view of project
68.	Theraputty	Specifications will be finalized in consultation with professionals in view of project
69.	Gaitor	Specifications will be finalized in consultation with professionals in view of project

70.	Kaye walker	Specifications will be finalized in consultation with professionals in view of project
71.	Door latch frame set	Specifications will be finalized in consultation with professionals in view of project
72.	Glass holder double handle	Specifications will be finalized in consultation with professionals in view of project
73.	Carron board	Specifications will be finalized in consultation with professionals in view of project
74.	Bharamabatham	Specifications will be finalized in consultation with professionals in view of project
75.	Story books	Specifications will be finalized in consultation with professionals in view of project
76.	Rubber baby bed protecting mat	Specifications will be finalized in consultation with professionals in view of project
77.	Therapy mat	Specifications will be finalized in consultation with professionals in view of project
78.	Infant cocoon swing	Specifications will be finalized in consultation with professionals in view of project
79.	Trampoline with handle	Specifications will be finalized in consultation with professionals in view of project
80.	Ball pool and pit	Specifications will be finalized in consultation with professionals in view of project
81.	Mixed color balls	Specifications will be finalized in consultation with professionals in view of project
82.	Sensory tactile therapy ball	Specifications will be finalized in consultation with professionals in view of project
83.	Foam wedge	Specifications will be finalized in consultation with professionals in view of project
84.	Wilbarger therapressure brush	Specifications will be finalized in consultation with professionals in view of project
85.	Massager and vibrator	Specifications will be finalized in consultation with professionals in view of project
86.	Sensory tactile set	Specifications will be finalized in consultation with professionals in view of project
87.	Noise cancelling headphone	Specifications will be finalized in consultation with professionals in view of project
88.	Tactile disks	Specifications will be finalized in consultation with professionals in view of project
89.	Crawling tunnel	Specifications will be finalized in consultation with professionals in view of project
90.	Tactile pillows	Specifications will be finalized in consultation with professionals in view of project
91.	Sand play unit	Specifications will be finalized in consultation with professionals in view of project
92.	Wall mount ladder	Specifications will be finalized in consultation with professionals in view of project
93.	Ball pool	Specifications will be finalized in consultation with professionals in view of project
94.	Rocking duck	Specifications will be finalized in consultation with professionals in view of project
95.	Slider	Specifications will be finalized in consultation with professionals in view of project
96.	Jumbo building blocks	Specifications will be finalized in consultation with professionals in view of project
97.	Basketball play full set	Specifications will be finalized in consultation with professionals in view of project
98.	Foot ball	Specifications will be finalized in consultation with professionals in view of project
99.	Flash cards-Fruits Flash cards-Vegetables Flash cards-Animals Flash cards-Vehicles Flash cards-Body Parts Flash cards-Action words Flash cards-Opposites Flash cards-Birds Flash cards-Flowers Flash cards-Numbers(1-10) Flash cards-Alphabets(A-Z) Flash cards-food Flash cards- clothing	Specifications will be finalized in consultation with professionals in view of project
100.	Story books	Specifications will be finalized in consultation with professionals in view of project
101.	Picture books all varieties	Specifications will be finalized in consultation with professionals in view of project
102.	1001 words picture dictionary	Specifications will be finalized in consultation with professionals in view of project
103.	My first board book all in one	Specifications will be finalized in consultation with professionals in view of project
104.	My first ABC	Specifications will be finalized in consultation with professionals in view of project
105.	My first phonics	Specifications will be finalized in consultation with professionals in view of project
106.	My complete kit of kindergarten books	Specifications will be finalized in consultation with professionals in view of project
107.	Noise making toys	Specifications will be finalized in consultation with professionals in view of project
108.	Toys model	Specifications will be finalized in consultation with professionals in view of project
109.	Torch with battery	Specifications will be finalized in consultation with professionals in view of project
110.	Wet wipes	Specifications will be finalized in consultation with professionals in view of project
111.	Hand sanitizer	Specifications will be finalized in consultation with professionals in view of project
112.	Hand tissues- dry	Specifications will be finalized in consultation with professionals in view of project
113.	Chocolates/lollipops	Specifications will be finalized in consultation with professionals in view of project
114.	Ring stand-big and small	Specifications will be finalized in consultation with professionals in view of project
115.	Balls soft plastic	Specifications will be finalized in consultation with professionals in view of project
116.	Baby doll-girl	Specifications will be finalized in consultation with professionals in view of project
117.	Baby doll-boy	Specifications will be finalized in consultation with professionals in view of project
118.	Drum-big	Specifications will be finalized in consultation with professionals in view of project
119.	Puppets	Specifications will be finalized in consultation with professionals in view of project
120.	Straws – Different sizes	Specifications will be finalized in consultation with professionals in view of project
121.	Disposable Gloves	Specifications will be finalized in consultation with professionals in view of project
122.	Tongue depressors (Ice cream Sticks)	Specifications will be finalized in consultation with professionals in view of project
123.	Whistles different varieties	Specifications will be finalized in consultation with professionals in view of project
124.	Balloons- different sizes	Specifications will be finalized in consultation with professionals in view of project

125.	Mouth organ	Specifications will be finalized in consultation with professionals in view of project
126.	Chewy tubes	Specifications will be finalized in consultation with professionals in view of project
127.	Bubbles	Specifications will be finalized in consultation with professionals in view of project
128.	Nuk Brush-different types	Specifications will be finalized in consultation with professionals in view of project
129.	Finger brush	Specifications will be finalized in consultation with professionals in view of project
130.	Vibrating brush with battery	Specifications will be finalized in consultation with professionals in view of project
131.	Adapted spoons for feeding	Specifications will be finalized in consultation with professionals in view of project
132.	Big trays	Specifications will be finalized in consultation with professionals in view of project
133.	Colour sheets	Specifications will be finalized in consultation with professionals in view of project
134.	Crayons	Specifications will be finalized in consultation with professionals in view of project
135.	Stacking cups-fisher price	Specifications will be finalized in consultation with professionals in view of project
136.	Funskool activity ball	Specifications will be finalized in consultation with professionals in view of project
137.	Yoga Matt	Specifications will be finalized in consultation with professionals in view of project
138.	Cotton Yoga mat	Specifications will be finalized in consultation with professionals in view of project
139.	Yoga cark Brick	Specifications will be finalized in consultation with professionals in view of project
140.	Multiple cubicle blocks wooden cupboard	Specifications will be finalized in consultation with professionals in view of project
141.	Puppets (characters), hand, finger puppets	Specifications will be finalized in consultation with professionals in view of project
142.	Face mask (animals, human, flower, trees,)	Specifications will be finalized in consultation with professionals in view of project
143.	Paint (face paint)	Specifications will be finalized in consultation with professionals in view of project
144.	Photographs and Properties	Specifications will be finalized in consultation with professionals in view of project
145.	Spinning drum	Specifications will be finalized in consultation with professionals in view of project
146.	Boxing kit child size	Specifications will be finalized in consultation with professionals in view of project
147.	Boxing pillow	Specifications will be finalized in consultation with professionals in view of project
148.	Interactive dance Mat	Specifications will be finalized in consultation with professionals in view of project
149.	Food ball	Specifications will be finalized in consultation with professionals in view of project
150.	Keyboard Casio 120 MA	Specifications will be finalized in consultation with professionals in view of project
151.	Junior drum set	Specifications will be finalized in consultation with professionals in view of project
152.	Xylophone child	Specifications will be finalized in consultation with professionals in view of project
153.	Ankle bells set child size	Specifications will be finalized in consultation with professionals in view of project
154.	Skating set	Specifications will be finalized in consultation with professionals in view of project
155.	Kolattam stick set	Specifications will be finalized in consultation with professionals in view of project
156.	Mask	Specifications will be finalized in consultation with professionals in view of project
157.	Make up kit	Specifications will be finalized in consultation with professionals in view of project
158.	Jingles	Specifications will be finalized in consultation with professionals in view of project
159.	Megandi cone	Specifications will be finalized in consultation with professionals in view of project
160.	Foundation face glow	Specifications will be finalized in consultation with professionals in view of project
161.	Lipstick	Specifications will be finalized in consultation with professionals in view of project
162.	Eyeliners	Specifications will be finalized in consultation with professionals in view of project
163.	Mascara	Specifications will be finalized in consultation with professionals in view of project
164.	Kajal	Specifications will be finalized in consultation with professionals in view of project
165.	Pencil	Specifications will be finalized in consultation with professionals in view of project
166.	Lip liner	Specifications will be finalized in consultation with professionals in view of project
167.	Eye lace	Specifications will be finalized in consultation with professionals in view of project
168.	Sticker	Specifications will be finalized in consultation with professionals in view of project
169.	Amber	Specifications will be finalized in consultation with professionals in view of project
170.	Kumkum	Specifications will be finalized in consultation with professionals in view of project
171.	Face cream	Specifications will be finalized in consultation with professionals in view of project
172.	AAC software with Tab	Specifications will be finalized in consultation with professionals in view of project
173.	Electronic weighing machine	Specifications will be finalized in consultation with professionals in view of project
174.	Height measuring scale	Specifications will be finalized in consultation with professionals in view of project
175.	Reflex knee hammer	Specifications will be finalized in consultation with professionals in view of project
176.	Torch light	Specifications will be finalized in consultation with professionals in view of project
177.	Inch tape	Specifications will be finalized in consultation with professionals in view of project
178.	Eye chart	Specifications will be finalized in consultation with professionals in view of project
179.	Thermometer non-contact digital	Specifications will be finalized in consultation with professionals in view of project
180.	BP apparatus with paediatric cuff	Specifications will be finalized in consultation with professionals in view of project
181.	Ophthalmoscope with battery	Specifications will be finalized in consultation with professionals in view of project
182.	Otoscope with battery	Specifications will be finalized in consultation with professionals in view of project
183.	Tuning fork	Specifications will be finalized in consultation with professionals in view of project
184.	Tongue depressor pack	Specifications will be finalized in consultation with professionals in view of project
185.	Kidney tray with lid	Specifications will be finalized in consultation with professionals in view of project
186.	Gloves	Specifications will be finalized in consultation with professionals in view of project
187.	Nebulizer	Specifications will be finalized in consultation with professionals in view of project
188.	Suction apparatus	Specifications will be finalized in consultation with professionals in view of project


189.	Pulseoximeter	Specifications will be finalized in consultation with professionals in view of project
190.	IV infusion stand	Specifications will be finalized in consultation with professionals in view of project
191.	Parallel bar (Pediatric):	Specifications will be finalized in consultation with professionals in view of project
192.	Stair Climber (Pediatric):	Specifications will be finalized in consultation with professionals in view of project
193.	Static Cycle (Pediatric):	Specifications will be finalized in consultation with professionals in view of project
194.	STANDING FRAME	Specifications will be finalized in consultation with professionals in view of project
195.	Rowing machine (Pediatric):	Specifications will be finalized in consultation with professionals in view of project
196.	Prone Crawler (Paediatric):	Specifications will be finalized in consultation with professionals in view of project
197.	Bosu ball	Specifications will be finalized in consultation with professionals in view of project
198.	Tantum walking bar	Specifications will be finalized in consultation with professionals in view of project
	Behavior modification and counselling unit TLM	
199.	Wooden blocks – type 1	Specifications will be finalized in consultation with professionals in view of project
200.	Ring stand	Specifications will be finalized in consultation with professionals in view of project
201.	Pounding toys – wooden hammer and pegs	Specifications will be finalized in consultation with professionals in view of project
202.	Links	Specifications will be finalized in consultation with professionals in view of project
203.	Stacking tubs	Specifications will be finalized in consultation with professionals in view of project
204.	Peg boards Shapes – I	Specifications will be finalized in consultation with professionals in view of project
205.	Peg board	Specifications will be finalized in consultation with professionals in view of project
206.	Parts of the body (Girl)	Specifications will be finalized in consultation with professionals in view of project
207.	Parts of the body (Boy)	Specifications will be finalized in consultation with professionals in view of project
208.	Fruits	Specifications will be finalized in consultation with professionals in view of project
209.	Vegetables	Specifications will be finalized in consultation with professionals in view of project
210.	Beads	Specifications will be finalized in consultation with professionals in view of project
211.	Beads	Specifications will be finalized in consultation with professionals in view of project
212.	Lacing board	Specifications will be finalized in consultation with professionals in view of project
213.	Chopping board	Specifications will be finalized in consultation with professionals in view of project
214.	Stamping pad	Specifications will be finalized in consultation with professionals in view of project
215.	Safety Scissors	Specifications will be finalized in consultation with professionals in view of project
216.	Penney/ coin box	Specifications will be finalized in consultation with professionals in view of project
217.	Story sequencing flash cards	Specifications will be finalized in consultation with professionals in view of project
218.	Bubble Blowing toys	Specifications will be finalized in consultation with professionals in view of project
219.	Hand puppets	Specifications will be finalized in consultation with professionals in view of project
220.	Push & Pull toys	Specifications will be finalized in consultation with professionals in view of project
221.	Baby touch and feel animals, play book	Specifications will be finalized in consultation with professionals in view of project
222.	Kitchen toys	Specifications will be finalized in consultation with professionals in view of project
223.	Light & Music toys	Specifications will be finalized in consultation with professionals in view of project
224.	Jumbo crayon's	Specifications will be finalized in consultation with professionals in view of project
225.	Writing board	Specifications will be finalized in consultation with professionals in view of project
226.	Jumbo colour chalks	Specifications will be finalized in consultation with professionals in view of project
227.	Puzzle 1	Specifications will be finalized in consultation with professionals in view of project
228.	Textured balls	Specifications will be finalized in consultation with professionals in view of project
229.	Squeeze ball	Specifications will be finalized in consultation with professionals in view of project
230.	Light balls	Specifications will be finalized in consultation with professionals in view of project
231.	Dolls 1	Specifications will be finalized in consultation with professionals in view of project
232.	Vehicle toys	Specifications will be finalized in consultation with professionals in view of project
233.	Play Dough	Specifications will be finalized in consultation with professionals in view of project
234.	Non-toxic water paints & brushes	Specifications will be finalized in consultation with professionals in view of project
235.	Sand art/ sand play	Specifications will be finalized in consultation with professionals in view of project
236.	Magnetic toys	Specifications will be finalized in consultation with professionals in view of project
237.	Flash cards	Specifications will be finalized in consultation with professionals in view of project
238.	Reinforces stamps	Specifications will be finalized in consultation with professionals in view of project
	trans disciplinary intervention unit tlm	
239.	Alphabet Board	Specifications will be finalized in consultation with professionals in view of project
240.	Number Board	Specifications will be finalized in consultation with professionals in view of project
241.	Shapes Board	Specifications will be finalized in consultation with professionals in view of project
242.	Vegetable Board	Specifications will be finalized in consultation with professionals in view of project
243.	ADL Activity Board	Specifications will be finalized in consultation with professionals in view of project
244.	Ring Stand	Specifications will be finalized in consultation with professionals in view of project
245.	Egg	Specifications will be finalized in consultation with professionals in view of project
246.	Links	Specifications will be finalized in consultation with professionals in view of project
247.	Sensory material	Specifications will be finalized in consultation with professionals in view of project
248.	Thumb Print	Specifications will be finalized in consultation with professionals in view of project

249.	Sound Toys (Rattles)	Specifications will be finalized in consultation with professionals in view of project
250.	Visual Lights	Specifications will be finalized in consultation with professionals in view of project
251.	Small Size Colour Balls	Specifications will be finalized in consultation with professionals in view of project
252.	Touch Lamp	Specifications will be finalized in consultation with professionals in view of project
253.	Blowing Toys	Specifications will be finalized in consultation with professionals in view of project
254.	Flash Cards	Specifications will be finalized in consultation with professionals in view of project
255.	Coin Box	Specifications will be finalized in consultation with professionals in view of project
256.	Train	Specifications will be finalized in consultation with professionals in view of project
257.	Lorry	Specifications will be finalized in consultation with professionals in view of project
258.	Dancing Toys	Specifications will be finalized in consultation with professionals in view of project
259.	Jumbling Towers	Specifications will be finalized in consultation with professionals in view of project
260.	Hand sanitizer	Specifications will be finalized in consultation with professionals in view of project
261.	Wet wipes	Specifications will be finalized in consultation with professionals in view of project
262.	Tissue papers	Specifications will be finalized in consultation with professionals in view of project
263.	Disposable gloves	Specifications will be finalized in consultation with professionals in view of project
264.	Soft teddy bear	Specifications will be finalized in consultation with professionals in view of project
265.	Different size spoons	Specifications will be finalized in consultation with professionals in view of project
266.	Straws	Specifications will be finalized in consultation with professionals in view of project
267.	Bubbles, Honey, ice cream stick	Specifications will be finalized in consultation with professionals in view of project
268.	ADL items-comb, powder, brush, plate, oil etc.	Specifications will be finalized in consultation with professionals in view of project
269.	Drum	Specifications will be finalized in consultation with professionals in view of project
ECSE preparatory class 3-4 years tlm		
270.	Body parts puzzles	Specifications will be finalized in consultation with professionals in view of project
271.	Vegetables: model Wood/ plastic	Specifications will be finalized in consultation with professionals in view of project
272.	Fruits: Model Wood/ plastic	Specifications will be finalized in consultation with professionals in view of project
273.	Tamil vowels with knob wood	Specifications will be finalized in consultation with professionals in view of project
274.	Growth puzzle wood	Specifications will be finalized in consultation with professionals in view of project
275.	English alphabets tray- upper case wood	Specifications will be finalized in consultation with professionals in view of project
276.	Shapes board wood	Specifications will be finalized in consultation with professionals in view of project
277.	Build a tower: big circle wood	Specifications will be finalized in consultation with professionals in view of project
278.	Transport puzzle wood	Specifications will be finalized in consultation with professionals in view of project
279.	Animal puzzles (wild & domestic) wood	Specifications will be finalized in consultation with professionals in view of project
280.	Shape beats Wood/ plastic	Specifications will be finalized in consultation with professionals in view of project
281.	Birds: puzzles Wood	Specifications will be finalized in consultation with professionals in view of project
282.	Birds: flash card Card board	Specifications will be finalized in consultation with professionals in view of project
283.	Vehicle: puzzles Wood	Specifications will be finalized in consultation with professionals in view of project
284.	Vehicle: flash card Card board	Specifications will be finalized in consultation with professionals in view of project
285.	Fruits: puzzles Wood	Specifications will be finalized in consultation with professionals in view of project
286.	Fruits: flash card Card board	Specifications will be finalized in consultation with professionals in view of project
287.	Sponge stamping Wood/ plastics	Specifications will be finalized in consultation with professionals in view of project
288.	Geo board (49 geo pins) wood	Specifications will be finalized in consultation with professionals in view of project
289.	Jumbo crayons Wax crayons	Specifications will be finalized in consultation with professionals in view of project
290.	Magnetic fish wood	Specifications will be finalized in consultation with professionals in view of project
291.	Gender toy Boy & girl	Specifications will be finalized in consultation with professionals in view of project
292.	Gardening set	Specifications will be finalized in consultation with professionals in view of project


	Colourful items (7 pieces)	
293.	Tracing Pre writing patterns (wood)	Specifications will be finalized in consultation with professionals in view of project
294.	Crayons colouring Book	Specifications will be finalized in consultation with professionals in view of project
	ECSE preparatory class 4-5 years tlm	
295.	Body parts puzzles wood	Specifications will be finalized in consultation with professionals in view of project
296.	Vegetables: model Wood/ plastic	Specifications will be finalized in consultation with professionals in view of project
297.	Fruits: Model Wood/ plastic	Specifications will be finalized in consultation with professionals in view of project
298.	Tamil vowels with knob wood	Specifications will be finalized in consultation with professionals in view of project
299.	Growth puzzle wood	Specifications will be finalized in consultation with professionals in view of project
300.	English alphabets tray- upper case wood	Specifications will be finalized in consultation with professionals in view of project
301.	English alphabets tray- lower case wood	Specifications will be finalized in consultation with professionals in view of project
302.	Shapes board wood	Specifications will be finalized in consultation with professionals in view of project
303.	Build a tower: big square wood	Specifications will be finalized in consultation with professionals in view of project
304.	Build tower tacking cubes wood	Specifications will be finalized in consultation with professionals in view of project
305.	Transport puzzle wood	Specifications will be finalized in consultation with professionals in view of project
306.	Animal puzzles (wild & domestic) wood	Specifications will be finalized in consultation with professionals in view of project
307.	Lacing set Wood, thread	Specifications will be finalized in consultation with professionals in view of project
308.	Dressing frame Wood with cloths	Specifications will be finalized in consultation with professionals in view of project
309.	Good habits flash card Card board	Specifications will be finalized in consultation with professionals in view of project
310.	Birds: flash card Card board	Specifications will be finalized in consultation with professionals in view of project
311.	Flowers: flash card Card board	Specifications will be finalized in consultation with professionals in view of project
312.	Shape board Magnetic	Specifications will be finalized in consultation with professionals in view of project
313.	Early memory games	Specifications will be finalized in consultation with professionals in view of project
314.	Hammer peg wood	Specifications will be finalized in consultation with professionals in view of project
315.	Story telling flash card Card board	Specifications will be finalized in consultation with professionals in view of project
316.	Learn & count (rings =1 to 10) wood	Specifications will be finalized in consultation with professionals in view of project
317.	Jumbo crayons Wax crayons	Specifications will be finalized in consultation with professionals in view of project
318.	Movable number set Wood, magnetic	Specifications will be finalized in consultation with professionals in view of project
319.	Jigsaw month puzzle Wood	Specifications will be finalized in consultation with professionals in view of project
320.	Clay stamp Wood	Specifications will be finalized in consultation with professionals in view of project
321.	Tracing Pre writing	Specifications will be finalized in consultation with professionals in view of project
322.	Tracing set: English- upper case wood	Specifications will be finalized in consultation with professionals in view of project
323.	Tracing set: English- lower case wood	Specifications will be finalized in consultation with professionals in view of project
324.	Number Puzzle wood	Specifications will be finalized in consultation with professionals in view of project
	ECSE preparatory class 5-6 years	
325.	Growth puzzle wood	Specifications will be finalized in consultation with professionals in view of project

326.	English alphabets tray- upper case wood	Specifications will be finalized in consultation with professionals in view of project
327.	English alphabets tray- lower case wood	Specifications will be finalized in consultation with professionals in view of project
328.	Build a tower: big circle wood	Specifications will be finalized in consultation with professionals in view of project
329.	Transport puzzle wood	Specifications will be finalized in consultation with professionals in view of project
330.	3 pieces of puzzles Wood & card board	Specifications will be finalized in consultation with professionals in view of project
331.	Beats: small size Wood/ plastic, multi colours	Specifications will be finalized in consultation with professionals in view of project
332.	Sponge stamping Wood/ plastics	Specifications will be finalized in consultation with professionals in view of project
333.	Story telling flash card Card board	Specifications will be finalized in consultation with professionals in view of project
334.	Giant wooden shapes Wood	Specifications will be finalized in consultation with professionals in view of project
335.	Vehicle, Transport, animal, fruits, vegetable stamp wood	Specifications will be finalized in consultation with professionals in view of project
336.	Books: LKG 1. Primary English 2. Tamil rhymes 3. All in one –Term 1 4. All in one- Term 2 All in one –Term-3	Specifications will be finalized in consultation with professionals in view of project
337.	National Symbols	Specifications will be finalized in consultation with professionals in view of project
338.	Good Habits book	Specifications will be finalized in consultation with professionals in view of project
339.	Body Parts books	Specifications will be finalized in consultation with professionals in view of project
	Multi sensory integration unit	
340.	Puzzles boards	Specifications will be finalized in consultation with professionals in view of project
341.	BeadS set	Specifications will be finalized in consultation with professionals in view of project
342.	Building blocks	Specifications will be finalized in consultation with professionals in view of project
343.	Shape sorters	Specifications will be finalized in consultation with professionals in view of project
344.	Link & chain toys& interlocking toys	Specifications will be finalized in consultation with professionals in view of project
345.	Pounding boards with mallets	Specifications will be finalized in consultation with professionals in view of project
	Occupational Therapy unit	
346.	Multishaped peg board	Specifications will be finalized in consultation with professionals in view of project
347.	Multicoloured beads with string	Specifications will be finalized in consultation with professionals in view of project
348.	Wooden Hammer Peg	Specifications will be finalized in consultation with professionals in view of project
349.	Activity Ball	Specifications will be finalized in consultation with professionals in view of project
350.	Wooden Number and Bead Set	Specifications will be finalized in consultation with professionals in view of project
351.	Play Tunnel – Multicolor	Specifications will be finalized in consultation with professionals in view of project
352.	Counting/Sorting Bears	Specifications will be finalized in consultation with professionals in view of project
353.	Spike the Fine Motor Hedgehog, Sensory, Fine Motor Toy, Ages 2+	Specifications will be finalized in consultation with professionals in view of project
354.	Prewriting Fine Motor Skill Toy – Blue Walking Elephant	Specifications will be finalized in consultation with professionals in view of project


Preparation of Entrance area and Early Intervention Room (NIEPMD):



* - 25 walls
no. of room - 15







































Pictures shown above are probable design for early intervention centers. It is somewhat planned to develop the area in this manner, however finalization will be done with suggestion of bidders.

Due to COVID-19 (Corona) pandemic

As a safeguard measures bidders can upload e-copy of their proposal (complete Technical details as asked in EOI) on email id: einiepmd@gmail.com with password protection. Despatch details of proposal send through postal or courier should also be uploaded with e-copy. In case of any extension in lockdown or interruption of postal or courier services due to COVID-19 (Corona) pandemic these proposal will be considered for evaluation.

Proposal password should be shared on same mail id after bidding last date.


Basic Details

Organisation Chain	NIEPMD		
Tender Reference Number	NIEPMD/Pur4 (70)/2020-21		
Tender ID	2020_NIEPM_532166_1		
Tender Type	EOI	Form of contract	Turn-key
Tender Category	Works	No. of Covers	1
Payment Mode	Not Applicable	Is Multi Currency Allowed For BOQ	No
Is Multi Currency Allowed For Fee	No		

Cover Details, No. Of Covers - 1

Cover No	Cover	Document Type	Description
1	Fee/PreQual/Technical/Finance	.pdf	Technical Bid

Tender Fee Details, [Total Fee in ₹ * - 0.00]

Tender Fee in ₹	0.00		
Fee Payable To	NA	Fee Payable At	NA
Tender Fee Exemption Allowed	NA		

EMD Fee Details

EMD Amount in ₹	0.00	EMD Exemption Allowed	NA
EMD Fee Type	NA	EMD Percentage	NA
EMD Payable To	NA	EMD Payable At	NA

Work / Item(s)

Title	EOI for Establishing of Early Intervention Centers				
Work Description	NOTICE INVITING EXPRESSION OF INTEREST (EOI) FOR ESTABLISHING EARLY INTERVENTION CENTER AT NIEPMD, MUTTUKADU and PORT BLAIR And N ISLAND)				
Pre Qualification Details	As per EOI Document				
Tender Value in ₹		Product Category	Miscellaneous Works	Sub category	Establish of Early Intervention Centers
Contract Type	Empanelment	Bid Validity(Days)	90	Period Of Work(Days)	60
Location	NIEPMD, Muttukadu	Pincode	603112	Pre Bid Meeting Place	NA
Pre Bid Meeting Address	NA	Pre Bid Meeting Date	NA	Bid Opening Place	NIEPMD, Muttukadu

Critical Dates

Publish Date	01-May-2020 01:00 PM	Bid Opening Date	21-May-2020 04:00 PM
Document Download / Sale Start Date	01-May-2020 01:00 PM	Document Download / Sale End Date	21-May-2020 03:00 PM
Clarification Start Date	01-May-2020 01:00 PM	Clarification End Date	21-May-2020 03:00 PM
Bid Submission Start Date	01-May-2020 01:00 PM	Bid Submission End Date	21-May-2020 03:00 PM

Tender Documents

NIT Document	S.No	Document Name	Description	Document Size (in KB)
	1	Tendernotice_1.pdf	Expression of Interest Document	2990.54

Work Item Documents	S.No	Document Type	Document Name	Description	Document Size (in KB)
	1	Tender Documents	EOI EI Project.pdf	No price quote should be uploaded at this stage. Commercial bids will be issued after finalisation of actual requirement.	2990.54

Tender Inviting Authority

Name	Director, NIEPMD
Address	east coast Road, Muttukadu, Kovalam (post), Chennai - 603112

Tender Creator Details

Created By	Prabha Kant Tripathi
Designation	ASPO
Created Date	01-May-2020 11:57 AM